

**PRIP PLANT ITEM JUSTIFICATION SHEET  
FUNDING REQUEST FOR FY \_\_\_\_\_**

For use of this form, see ER 37-1-29; the proponent agency is CERM-BA

**RCS: CERM-BA-22**

DATE PREPARED (YYYYMMDD)	DISTRICT	OFFICE SYMBOL	OFFICE PRIORITY	DISTRICT PRIORITY
--------------------------	----------	---------------	-----------------	-------------------

DIVISION	DIVISION PRIORITY	AUTHORIZATION
----------	-------------------	---------------

PROJECT NAME	DATE SIGNED (YYYYMMDD)	APPROVED BY SIGNATURE
--------------	------------------------	-----------------------

INVESTMENT TYPE MISSION <input type="checkbox"/> ADMINISTRATIVE <input type="checkbox"/>	CATEGORY CODES (Select One)		
FY OF MINS APPROVAL	00 LAND <input type="checkbox"/>	5V (Suspended) <input type="checkbox"/>	80 SOFTWARE <input type="checkbox"/>
MDC NUMBER	05 BUILDINGS <input type="checkbox"/>	5X OTHER MOBILE LAND PLANT <input type="checkbox"/>	9A COMPUTER AND PERIPHERAL <input type="checkbox"/>
PRIP PROJECT NUMBER	10 STRUCTURES <input type="checkbox"/>	6C COMMUNICATION EQUIPMENT <input type="checkbox"/>	9D COMPUTER AIDED DESIGN AND DRAFTING <input type="checkbox"/>
ESTIMATED LIFE (Years)	30 DREDGES <input type="checkbox"/>	6X OTHER FIXED LAND <input type="checkbox"/>	9W WATER CONTROL DATA SYSTEM <input type="checkbox"/>
ITIPS NUMBER	40 OTHER FLOATING PLANT <input type="checkbox"/>	70 TOOLS, OFFICE EQUIPMENT & FURNITURE <input type="checkbox"/>	LH LEASEHOLD IMPROVEMENT <input type="checkbox"/>

CAUSE (Select One)			
A. LEGAL, SAFETY AND/OR ENVIRONMENTAL <input type="checkbox"/>	C. ADDITION-BETTERMENT-PRODUCTIVITY <input type="checkbox"/>	E. BASE OPERATION-GENERAL/ADMINISTRATIVE <input type="checkbox"/>	G. <input type="checkbox"/>
B. REPLACEMENT <input type="checkbox"/>	D. NEW MISSION <input type="checkbox"/>	F. OTHER (Specify) <input type="checkbox"/>	H. <input type="checkbox"/>

COST ESTIMATES (In Dollars)							
PROJECT TOTAL		BUDGET YEAR		BUDGET YEAR + 1		FUTURE YEARS	
ACTUAL PRIOR TOTAL		FY		FY			

FUNCTIONS (Use and application; related assets)
---

JUSTIFICATIONS (Regulatory requirements; alternative considered; workload volume; benefits of proposal; condition/shortcomings of current assets)
---

**PRIP PLANT ITEM JUSTIFICATION SHEET  
SUPPLEMENTAL INFORMATION**

For use of this form, see ER 37-1-29; the proponent agency is CERM-BA

MINS DATES	DESIGN EFFORT 35% COMPLETED:	ENG FORM 4613 SUBMITTED:	NARRATIVE JUSTIFICATION SUBMITTED:	
ECONOMIC ANALYSIS	B/C RATIO:	INCREMENTAL COST	IMPACT	PAYBACK PERIOD
	SIR RATIO:			
	NIPV:			
PRIP PAYBACK \$ IN THOUSANDS	FIRST YEAR: FY	SECOND YEAR: FY	FUTURE YEARS, ENDING: FY	
	\$	\$	\$	

OBLIGATION SCHEDULE  
CURRENT FISCAL YEAR  
\$ IN THOUSAND

MONTH	OCT	NOV	DEC	JAN	FEB	MAR	APR	MAY	JUN	JUL	AUG	SEP	TOTAL (\$)
ESTIMATE													

PROJECTS/APPROPRIATIONS  
SUPPORTED BY INVESTMENT

PROJECT/APPROPRIATED NAME	% SUPPORTED
1.	
2.	
3.	
4.	
5.	
6.	
7.	
8.	
9.	
10.	
% TOTAL	

REMARKS